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Sq. Footage: 100SQ.
Panel Size: 200AMPS
Heat Type: ELECTRIC
Est. Demand: 2KW
LRC: 135A

% V. Drop: 0.1%
% Flicker: 2.6%
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SITE SPECIFIC NOTES

P01: 455009-165474

EXISTING 40" (1976) POLE

REPL 15kVA 120/240V OH XFMR

WITH 37.5kVA 1@ 120/240V OH XFMR

INST L/B C/O ON C/O BRACKET, FUSE @ 15T
INST STIRRUP

INST 3" RISER ON S/0 BRACKETS, (ACTUAL= )

HO1
INST 1324 COMPOSITE SL HH
W/ #10-350 (4) POS CONN BARS

(HHSL4CP)

P01-HO1
IN CUSTOMER PROVIDE TRENCH

INST 3" DB120 CONDUIT, £20' (ACTUAL=__ )
INST 350 UG TPLX, +60' (ACTUAL=___ )

UNDER 104320012

CONNECT (1) RUN CUSTOMER OWNED 3/0 CU WIRE

HO1- Single-Phase Secondary Handhole Up to 350 kemil

6025.1000

6042.1000

6050.2000

583062828 3-11 X1
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3-22 X1
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POWER GENERAL NOTES - COMMERCIAL PROJECT

1. All materials to be installed in accordance with Puget Sound Energy's (PSE) standards. Any deviation from
this work sketch must be AUTHORIZED by PSE's Project Manager and NOTED on the Foremans' Copy.

2. Al switching arrangements and/or outage arrangements are to be made with the Project Manager at least

three (3) working days in advance.

3. Contact the Utilities Underground Location Center (1-800-424-5555) at least 48 hours prior to commencing

work to get the underground facilities located.

4. STAKING: The customer will provide all staking (transformer, handhole, trench, grade, lot, pole, sidewalk,
etc.). See sketch and details for locations. Equipment locations must be approved by the Project Manager.

5. SITE PREPARATION: The work area will be at or near finished grade, clear of trench spoils or construction
materials which would restrict construction and/or equipment access, before work can begin.

6. Roads shall be paved or have a compacted , crushed rock base in place.

7. CLEARANCES: Transformers require a minimum of 6 feet from fire fighting equipment, 10 feet from
combustible walls, overhangs, doors, and windows, and a minimum of 5 feet from the back of curb (or guard
posts will be required per PSE standards). All conduits and vaults are to be at least 5 feet away from water,
storm and sewer lines when paralleling them in the right of way, and at least 1 foot when crossing them.

8. Allwork is to be done in accordance with local municipal and county permit requirements as applicable.

8. Customer/Developer is responsible to provide, install and maintain all secondary service cables, conduits
and crossings from the individual unit's meter base to the designated connection point.

10. Inclement weather conditions may cause delays in construction times and dates.

11. EXCAVATION: The customer is to provide all trenching, backfill, vault excavations, compaction and
restoration per this sketch and per PSE standards. A minimum protective cover of 36" is required over
PSE's primary voltage equipment and 24" is required of PSE's secondary voltage equipment. The customer
will provide any and all shoring or they will side slope the trench to 1:1.

TRANSFORMER REMOVAL
Removed at site: PO 1
Grid Number: 455009-165474

kVA Rating: 15 kVA 120/240v

Foreman to redline the following information

Company ID#:

Primary phase connected to:

Tested Secondary Voltage /

TRANSFORMER INSTALLATION (OH)

Installed at site: P01

Grid Number: 455009-165474
kVA Rating: 37.5kVA 120/240v
Material ID#: 6211300

Foreman to redline the following information
Company ID#:

Primary phase connected fo:

Tested Secondary Voltage /

0O OO0O0O0oOood

Foreman's Signature

FOREMAN (CHECK BOX WHEN COMPLETED)

PSE Equipment LOCKED/SECURED & Work Area left in CLEAN/SAFE Condition.
Grid, Cable, and Switch numbers INSTALLED & VERIFIED.

Field Changes RED-LINED on As-built.
Material VERIFIED and CHANGES noted on Paperwork.
Total PRIMARY Cable noted on As-built.
Company ID#s RECORDED in correct location on As-built.
Indicate correct FUSE SIZE on As-built & VERIFY proper PHASE.
Deviations noted on the As-built and their reason.

| certify that the work performed meets PSE's standards and procedures
and that all quality requirements are met.
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—Owner / Developer Contact Info

CITY OF SEDRO-WOOLLEY

Project Manager Contact Information:

Manager: ROBERT TROMBELY
Cell Phone: 360-399-8923

325 METCALF STREET
SEDRO-WOOLLEY, WA 98284

ATTN: NATHAN SALSEINA 360-856-0151 office

L61€60G01

E-Mai:  robertirombley@pse.com For contacts below dial 1-888-CALL PSE (225-5773)
CALL 811 TWO BUSINESS DAYS BEFORE YOU DIG
Developer Yes X Yes PSE
"Locates Required" No No X THIS SKETGH NOT TO BE RELIED UPON FOR EXACT LOCATION OF EXISTING FACILITIES
"Outages Required" Yes X No REAL ESTATE/EASEMENT PERMIT
"Fagging Required’ Yes X Ne RW-115790 CITY OF SEDRO WOOLLEY
3 N/A N/A N/A [FuncTion CONTACT PHONENO | DATE
2 N/A N/A N/A IPROJECT MGR | Robert Trombley | 360-766-5506 | 09/06/19
1 N/A N/A N/A ENGR - POWER Idelle Fode 360-766-5479 | 10/30/19
REV# | DATE BY  |DESCRIPTION ENGR - GAS N/A N/A N/A
COUNTY Emer Sect |Gas Wk Ctr |POWER WK CTR IDRAWN BY Sharon Harris 360-766-5518 | 10/22/19
SKAGIT N/A N/A CSPSEPM CHECKED BY —
1/4 SEC OP MAP PLAT MAP APPROVEDBY | s> Nah— iw/afig
SE25 T35N R4E N/A N/A FOREMAN #1 g
[U-MAP NO (POWER) [OHCKTMAP |UGCKTMAP |CIRCUITNO  |FOREMAN #2
3504E104 3504E144 3504E102 RIT-16  IMAPPING
JOINT FACILITIES ARRANGEMENTS
UTILITIES N/A N/A N/A PSE ROW
CONTACT N/A N/A N/A DARBY BROYLES
PHONE# N/A N/A N/A 360-766-5489
INCIDENT | MAOP
PUGET WINNIE HOUSER PARK NA NA
SOUND UPGRADE OH XFMR & INST COMM HH sl R
N/A 105093197
ENERGY 1400 RHODES ROAD, SEDRO-WOOLLEY, WA 98284 SCALE PAGE
ASNOTED | 10F1
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SOUND
ENERGY

COMMERCIAL ELECTRIC FACILITIES CONTRACT

D3t 11/04/2019

Contract is subject to
revision after 90 days

CUSTOMER (OWNER)NAME | Tv OF SEDRO WOOLLEY

CO-OWNER NAME (IF APPLICABLE)

SERVICE ADDRESS 1400 RHODES RD

CITY

SEDRO WOOLLEY

STATE
WA

zIP
98284

BILLING ADDRESS 325 METCALF ST

CITY

SEDRO WOOLLEY

STATE WA

2P 98284

PHONE (360) 855-1661 EMAIL

nsalseina@ci.sedro-woolley.wa.us

PSE WORKORDER NO. 105093197

Summary of Charges:

Construction Costs:
Transformation Charges:
Less Applicable Margin Allowance:

Sub-Total (Potential Refundable Costs):

Permitting Fees™:
Relocation/Removal of Existing Facilities:
Other Non-Refundable Construction Charges:

Sub-Total (Non-Refundable Costs):

Total Amount to be Billed Under This Contract:

$921001

$ 0.00
$ 0.0
$ 9,210.01
$ 203.51
$ 0.00
$ 918.76
$1,122.27

$ 10,332.28

Customer Initials

Brief Description of Work:

UPGRADING OVERHEAD SINGLE PHASE
TRANSFORMER & COMMERCIAL HANDHOLE

Brief Description of Other Costs:

CITY OF SEDRO WOOLLEY STREET USE PERMIT
ANDTRASFORMATION DIFFERENTIAL FOR LRA

*If the above Permitting Fees are associated with service work only, those costs will be billed with the applicable service

charges below after the service is energized.

SECONDARY SERVICE CHARGES (PERMANENT AND TEMPORARY) ARE NOT INCLUDED IN THE SUMMARY OF CHARGES ABOVE

Any applicable Secondary Service Type charges listed below will be billed after your service line installation, based on the actual work
performed. Base Costs, in the table below, include Schedule 87 tax and are current costs effective 11/1/2018. These charges also do not
include permitting fees, trenching and other excavation related work that is your responsibility. The Secondary Service Type charges from the

list below that apply to your project will be invoiced on a second bill.
Secondary Service Type (480 Voltage or Below) Base Cost
Single wire run to handhole or transformer $611.12
Each additional run of wire(per circuits) $140.60
Each additional trip beyond 1% trip due to customer requirements $418.48 per trip

Hourly rate for additional engineering $182.67
Underground Temporary Service Charge $182.00
Overhead Temporary Service Charge $260.00

Overhead Permanent Service Charge $1,039.57

By signing this contract you are authorizing PSE to continue with all the needed elements to complete your project. Upon
receipt of a signed contract, PSE will bill you for the amount indicated on the “Total Amount to Be Billed Under This
Contract’ line. The bill will sent to the billing address listed on this contract. PSE requires payment of these line extension
charges prior to scheduling construction. Payments can be made via pse.com (fees may apply), by mail, or at a PSE Pay
Station. Delaying payment may result in a construction delay for your project. Customer requested changes in the scope
of the project may result in additional charges, and/or delays to your project.

Signature:

Name: Nathan Salseina

Title:

Date:

Customer Initials:
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TERMS AND CONDITIONS

PROJECT INFORMATION

1. The PSE drawing shows the proposed scope of your project including the location of permanent, above ground
electrical facilities required to provide electrical service to your project. Fault current information for transformers
associated with your project is noted on the work sketch drawing. Please review this drawing as soon as possible
to ensure there are no unforeseen conflicts between PSE’s design and your project. If you determine there are
conflicts or if you identify a discrepancy while reviewing the drawing for your project, please contact me at the
number below. This is attached as Exhibit A.

2. Additional construction-related information and information on metering and service entrance requirements
areprovided in PSE’s Electric Service handbook for commercial projects. If you would like a copy of the
handbook please contact me at the number below. It is your responsibility to provide your project manager, site
superintendent, and/or subcontractors with any relevant information from this correspondence that apply to their
work in support of your project.

3. The Excavation Requirements & Final Grade Certification must be signed by the project owner or designee and
returned to me along with a signed copy of this contract. This is attached as Exhibit B.

4. Transformers have been sized for diversified commercial loads only, and shall not be used for high load factor
(continuous) temporary power uses, such as electric heaters for dry-out. Fault currents for non- residential
transformers in your project are noted on the attached PSE design drawing. Please notify the PSE representative
listed on this contract immediately if you believe there are conflicts between this design and your project. It is
your responsibility to provide your project manager, site superintendent, and subcontractors with any information
from this correspondence and it's attachments that apply to their work.

5. The requirements for trenching by customers on public right-of-ways and/or on Puget Sound Energy easements
must be signed by the project owner or designee and returned along with a signed copy of this contract. This is
attached as Exhibit C.

POTENTIAL REFUNDS

Margin Allowance:
If PSE has not provided a Margin Allowance or if your Margin Allowance exceeds $75,000, PSE agrees to
calculate and refund the Margin Allowance, subject to Schedule 85, up to two (2) years after the line extension
is energized. Customers are responsible for making the refund request.

DIM Refund:

Other refunds associated with the line extension charge may be available if additional permanent service hook-ups
are made to your line extension. These service hook-ups must be made within five (5) years of the date on which
your project is initially energized Customers are responsible for making all refund requests. A refund may be
requested one (1) time within six (6) years of the date on which your line extension is initially energized. It is the
customer’s responsibility to make the refund request. Your refund request should be directed to PSE’s Customer
Accounting Coordinators at Schedule85refundrequests@pse.com.

RATE SCHEDULE 85

All terms and conditions, costs, and refunds are in accordance with PSE’s Rate Schedule 85, and any
discrepancies between this contract and the Rate Schedule will be resolved in favor of the Rate Schedule. Rate
Schedule 85 contains more detailed information covering costs, refunds, rights, and obligations than is reflected in
this contract. The entirety of Rate Schedule 85 can be viewed at PSE’s website www.pse.com.

This cost information is valid for 90 days from the date of this contract. Should we receive your contract after this
period, the costs will be subject to changes.

The amount noted on this contract is an estimated cost; however PSE’s Schedule 85 line extension tariff requires
customers to pay the actual cost of construction. PSE will determine the actual cost of the job once construction is
complete. If the actual cost of the job is more than 10% above or below the estimated cost, an additional billing or
refund will result to account for the difference.
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SOUND
ENERGY

REQUIREMENTS FOR TRENCHING BY CUSTOMERS ON PUBLIC RIGHT-OF-WAYS AND/OR ON PUGET

SOUND ENERGY, INC. EASEMENTS

The following outlines most local governmental guidelines and company standards for trenching on a public right-of-way
or Puget Sound Energy, Inc. (PSE) easement. Any trenching performed by the customer, or their contractor, under a PSE
permit or easement must comply with these requirements.

10.

11.

All trench construction must be performed by a Washington State licensed and bonded contractor.

Trench excavation, backfill, restoration, and facility placement must be coordinated with a PSE designated
representative, and receive on-site approval by that representative, and local jurisdiction.

Right-of-way easement trenching and backfill must be performed during normal business hours, Monday through
Friday. Same day excavation and backfill is required for all trenching. Job start notification to the local jurisdiction
is the responsibility of Potelco, Inc. Customer shall notify Potelco Project Manager three working days prior to
trenching. Penalties for failure to comply with this requirement will be borne by the customer.

If the job scope requires excavation beyond a single day, fencing and barricading must be installed around utility
facilities exposed above the trench, if allowed, must be in accordance with local regulatory requirements.

PSE, all participating utilities, and One-Call Locate, must be notified a minimum of 72 hours in advance of the
date and time for right-of-way trenching and facility placement. The One-Call Locate number is 1-800-424-5555.
State law requires locating service notification.

Excavated material must remain clear of the roadway whenever possible. Excavation material, spoils, and debris
shall be removed off-site each day, in accordance with local regulatory requirements. All erosion control
requirements in accordance with local regulatory requirements are the responsibility of the customer.

Material excavated from the shoulder of the right-of-way shall be properly disposed, and replaced with select
backfill material in accordance with local regulatory requirements.

Proper compaction is required to comply with local regulatory specifications. If the permit requires compaction
testing, the cost of said testing is the responsibility of the customer.

All permit requirements, traffic control plans, traffic control and flagging shall meet local regulatory specifications
and satisfaction.

In the event of failure to abide by the above requirements, PSE reserves the right, at its sole discretion, to assume
trenching. In the event of delays due to equipment failure, PSE may assume trenching to meet regulatory and
joint construction requirements. The customer is responsible for all trenching costs, and will reimburse the
company for costs should PSE perform the trenching.

Customer Initials:

The customer agrees to indemnify, defend and hold harmless PSE from all liability (including reasonable
attorneys' fees) arising out of, or in connection with, the above mentioned trenching activities.

Customer Initials:

| AGREE TO ADHERE TO THE ABOVE CONDITIONS

Service Address: 1400 RHODES RD SEDRO WOOLLEY 98284  Work Order Number: 105093197

Signature:

Name: Nathan Salseina Title: Date:




DocuSign Envelope ID: 8395CF89-B4A2-49DC-94B5-4BF11C4A9B27
PUGEI

SOUND
ENERGY

PSE ELECTRICAL FACILITIES
EXCAVATION REQUIREMENTS AND FINAL GRADE CERTIFICATION

PURPOSE

This document is an agreement between Puget Sound Energy (PSE) and the Owner/Developer (Developer) who is
providing excavation for the installation of PSE's facilities. This document does not provide an easement for operating
rights. If PSE determines that a recordable easement on the Developer's property or other property is necessary, it shall be
the Developer's responsibility to obtain such easements in a form acceptable to PSE prior to construction.

EXCAVATION REQUIREMENTS

The requirements and conditions outlined below apply when you provide the excavation for PSE's electrical facilities as a
condition of receiving electrical service for your project. If you need additional information, please call the PSE contact
person listed below.

1. Developer is responsible for acquiring utility locates by calling One-Call, 1-800-424-5555 at least 48 hours (two full
working week days) prior to digging. The excavation must meet the requirements of the Washington Administrative
Code and Safety Standards.

Developer shall call the PSE contact person noted below for trench and route approval prior to starting excavation.

The electrical primary trench shall be excavated to provide a minimum of 36 inches of facility coverage, to a maximum
trench depth of 48 inches. The electric service trench shall be excavated to provide a minimum of 24 inches of facility
coverage, to a maximum trench depth of 36 inches. A 12 inch horizontal separation is required between PSE electrical
facilities and other utilities within a joint trench.

All back fill must be free of sharp objects and construction debris. Developer shall provide and install sand bedding and
shading for electrical facility protection as directed by PSE's contact person. Developer is responsible for any damages
caused by improper backfill or compaction.

Developer agrees to maintain a minimum of 2 feet of horizontal clearance between PSE conduit, pipe or conductors and
any foundation on Developer's property.

The vault excavation shall be dug to the dimensions noted on the attached work sketch. Vault holes shall have a solid
level bottom with a 6 inch deep layer of crushed rock bedding.

Developer shall provide the excavation for PSE electrical facilities within the designed location. Developer shall identify
and provide final grade, property lines, and utility easements prior to installation of PSE's electrical facilities.

Developer will be financially liable for the relocation of PSE's facilities which are inadequately covered, located outside
the area where PSE has adequate operating rights, improperly graded inhibiting standard access and/or any damages
resulting from dig-ins due to changes or variations in grade that are made after the installation of PSE's facilities.

FINAL GRADE CERTIFICATION

By my signing below, | certify that the electrical facilities work area shall be at final grade prior to excavation. | assume full
responsibility for my excavation work and the resulting location of these facilities. | also agree to indemnify, defend, and hold
harmless Puget Sound Energy from all liability arising out of, or in connection with my work, including but not limited to all
claims, losses, damages, and expenses, including reasonable attorney's fees, which result from my failure to excavate
within easement areas or rights-of-way, or from digging without adequate rights on adjoining properties.

Service Address: 1400 RHODES RD SEDRO WOOLLEY 98284  Work Order Number: 105093197

Signature: Name: Nathan Salseina

2806 08/15




	Summary of Charges
	NEW PLAT ELECTRIC SERVICE AGREEMENT
	GENERAL

	Total Plat Related Charge
	Total Other Charges
	Total charges due (please pay this amount)**
	Refund Summary
	Refund amount for new permanent residential service connection per lot
	$
	Total amount available for new permanent service connection refunds for lots within plat
	Total amount available for other projects or customers who connect to PSE’s electric distribution facilities extended to reach the plat entrance
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	$
	     
	In no case will the total amount refunded exceed
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	Untitled

